



Republic of the Philippines
Department of Justice
REGIONAL PROSECUTION OFFICE
Tanggapan ng Panrehiyong Pag-uusig
Region V

Hall of Justice Bldg., Regional Center Site, Rawis, Legazpi City
Telefax: (052)742-5016 Email: orp05@doj.gov.ph

BIDS AND AWARDS COMMITTEE (BAC)
BAC RESOLUTION NO. 2021-07-017

RECOMMENDING AWARD OF CONTRACT FOR THE PROCUREMENT OF OFFICE REPAIR, RENOVATION AND MAINTENANCE OF OPP CAMARINES NORTE INCLUDING LABOR AND MATERIALS: A.) REPAIR OF FLOOR TILES; REMOVAL OF EXISTING TILES; FURNISHING AND INSTALLATION OF 60X60CM CERAMIC TILES, AND B.) CONSTRUCTION OF STEEL MINI ARCHIVE THROUGH NEGOTIATED PROCUREMENT SMALL VALUE PROCUREMENT SECTION 53.9 OF THE REVISED IMPLEMENTING RULES AND REGULATIONS (IRR) OF REPUBLIC ACT (RA) NO. 9184

WHEREAS, the Department approved the budget of Five Hundred Thousand Pesos Only (P500,000.00) for the Procurement of Office Repair, Renovation and Maintenance of OPP Camarines Norte including labor and materials: Repair of floor tiles: A.) Removal of existing tiles; furnishing and installation of 60x60cm ceramic tiles, and B.) Construction of steel mini archive;

WHEREAS, the Regional Prosecution Office V through the Bids and Awards Committee (BAC), posted the Request for Quotation (RFQ) for the above-mentioned project in the Philippine Government Electronic Procurement System (PHILGEPS), DOJ website and in conspicuous place in the premises of Regional Prosecution Office V;

WHEREAS, the RPO V- Bids and Awards Committee Secretariat and the Provincial Prosecution Office of Camarines Norte sent Request for Quotations (RFQs) for the procurement of the above mentioned project to the following suppliers;

1. JCO Construction and Supply
2. Steven Construction and Supply
3. ROEM Enterprise and Construction Services

WHEREAS, the submission and opening of bids was scheduled on July 19, 2021;

WHEREAS, on various dates prior to the opening of bid documents, quotations from two (2) suppliers were obtained by the BAC Secretariat, attested by accomplished Request for Quotation (RFQ);

WHEREAS, in the course of the evaluation of the bids by the BAC, the following are the result:

Supplier	Bid Amount	Remarks
a. LJDB Construction	Php 488,000.00	ELIGIBLE, complete requirements
b. JCO Construction and Supply	Php 497,818.00	INELIGIBLE due to: - incomplete entries in the RFQ Form; - non-compliant with eligibility requirements specifically, no DTI Registration and Income Tax Return; - the attached documents such as Mayor's Permit, Certificate of PhilGEPS Registration, and PCAB License were not certified true copy; and - Omnibus Sworn Statement was not notarized.


WHEREAS, per evaluation, the proposal of LJDB Construction is found to be compliant with the specifications and eligibility requirements;

WHEREAS, Section 12 of R.A. No. 9184 mandates that the BAC shall recommend the award of contract to the Head of the Procuring Entity or his/her duly authorized representative.


NOW THEREFORE, for and in consideration of the foregoing, We, the members of the RPO V-BAC, hereby **RECOMMEND** to the Regional Prosecutor, the following:

- 1. AWARD OF CONTRACT** via Small Value Procurement to LJDB Construction for the Procurement of Office Repair, Renovation and Maintenance of OPP Camarines Norte including labor and materials: Repair of floor tiles: A.) Removal of existing tiles; furnishing and installation of 60x60cm ceramic tiles, and B.) Construction of steel mini archive, in the amount of Four Hundred Eighty-Eight Thousand Pesos Only (Php 488,000.00) inclusive of appropriate taxes and fees.


DONE in the City of Legazpi this 19th day of July 2021.



JAIME A. CALLEJA
Senior Assistant Regional Prosecutor
Chairperson




JOYCE O. GUERRERO
Assistant Regional Prosecutor
Vice-Chairperson



JEANETTE S. ALVAREZ-UY
Assistant Regional Prosecutor
Member



REMELIO N. BUNGC
Assistant Regional Prosecutor
Member



ANGELICO N. CABREDO
Prosecution Attorney
Member

APPROVED/DISAPPROVED:


MARY MAY B. DE LEOZ
Regional Prosecutor

Date: 27 JUL 2021